



# Millennium Development Authority (MiDA)

## GENERAL PROCUREMENT NOTICE No. 11

The Republic of Ghana and the United States of America acting through the Millennium Challenge Corporation (“MCC”) have entered into a Millennium Challenge Compact on August 5, 2014 under which MCC will provide funding to the Government of Ghana (the “Government”), in an amount not to exceed Four Hundred and Ninety-Eight Million, Two Hundred Thousand United States Dollars (US\$ 498,200,000) (“MCC Funding”) to facilitate poverty reduction through economic growth (the “Compact”). Pursuant to the terms of the Compact, the Government committed to provide funding as a Government contribution to support implementation of the Compact in an amount equal to no less than seven and one-half percent (7.5%) of the amount of funding provided by MCC in the Compact (the “Government Contribution”). The Government, acting through the Millennium Development Authority (“MiDA”), intends to apply parts of the proceeds of the funds to payments for Contracts for Goods, Works and Services.

The procurement program for the period 1<sup>st</sup> Jan 2019 to 31<sup>st</sup> Dec 2019 will include the following:

<b>Total Estimated Value US\$ 128,609,266</b>
<b>Procurement of Goods in:</b>
<i>Component 1: ECG Financial And Operational Turnaround (EFOT): Activity 1.5 – Outage Reduction Activity - which include:</i>
* Procurement of Vehicles for ECG Operations (Bucket Trucks)
<i>Component 2: NEDCo Financial And Operational Turnaround (NEFOT): Activity 2.2 – Modernization Utility Operations - which include:</i>
* Procurement of Operations and Maintenance Materials for NEDCo
* Procurement of Vehicles (Bucket Trucks and 4x4 Pick-up Trucks) for NEDCo Operations
* Procurement of Tools and Equipment for NEDCo Operations

* Procurement of Office Equipment, Furniture & Fittings for NEDCo Secretariat
* Procurement of Vehicles for NEDCo Secretariat
* Procurement of Office Equipment for Volta River Authority (VRA) Desk
<b><i>Component 6: Energy Efficiency &amp; Demand Side Management Project: Activity 6.1 Development And Enforcement of Standards &amp; Labels Activity - which include:</i></b>
* (REVISION) Procurement of Field Metering & Monitoring Studies Testing Equipment
<b><i>Component 6: Energy Efficiency &amp; Demand Side Management Project: Activity 6.2 Improved Energy Auditing - which include:</i></b>
* Procurement of Mobile Test Labs
<b><i>Component 8: Programme Administration &amp; Oversight: Activity 8.1 - MiDA Administration - which include:</i></b>
* Vehicle Accessories
* Office Equipment
* Computers
* Furniture and Fittings
* Procurement of Office Equipment for Attorney-General's Office
<b>Procurement of Works in:</b>
<b><i>Component 1: ECG Financial And Operational Turnaround (EFOT): Activity 1.3 –Reduction in Commercial Losses And Improvement of Revenue Collection Rates Activity- which include:</i></b>
* Normalization of Customer Connections Sub-Activity
* Replacement of Legacy Meters with Prepayment Meters
* Installation of AMR meters at Critical Nodes
<b><i>Component 1: ECG Financial And Operational Turnaround (EFOT): Activity 1.4 – Technical Losses Reduction - which include:</i></b>

* Supply and Installation of the Pokuase Bulk Supply Point (BSP) Sub-Transmission Interconnecting Circuits
* Supply and Installation of the Primary Substations (Phase 1) (Korle-Gonno, Kotobabi, Kanda and Legon)
* Supply and Installation of the Primary Substations Interconnecting Links (Phase 1)
<b><i>Component 2: NEDCo Financial And Operational Turnaround (NEFOT): Activity 2.6 – Tamale Service Area Improvement Activity - which include:</i></b>
* Rehabilitation/Upgrade of Lines and Underground Cables
* High Voltage Distribution System
* Primary Substations (Fuo and Lamashegu)
* Medium Voltage Circuits from Primary Substations (Fuo and Lamashegu)
* Islamic Feeder Conversion
* AMR Metering
* Reactive Power Compensation
<b><i>Component 2: NEDCo Financial And Operational Turnaround (NEFOT): Activity 2.7 – Commercial Development Activity - which include:</i></b>
* AgDevCo Irrigation Scheme Connection
<b><i>Component 4: Access Project: Activity 4.1 – Improved Electricity Supply to MSMEs and Social Institutions - which include:</i></b>
* High Voltage Distribution System – Security Lighting Work Package 1 (First 4 Market & Economic Enclaves in Accra)
* High Voltage Distribution System – Security Lighting Work Package 2 (Second 3 Market & Economic Enclaves in Accra)

\* High Voltage Distribution System – Security Lighting Work Package 3 (3 Market & Economic Enclaves in Tamale)

***Component 6: Energy Efficiency & Demand Side Management Project:  
Activity 6.1 – Development And Enforcement of Standards & Labels - which include:***

\* Procurement of AC Test Laboratory Contractor

\* Procurement of Additional Test Laboratories Contractor

\* Procurement of AC Test Facility Containment Building

***Component 6: Energy Efficiency & Demand Side Management Project:  
Activity 6.2 – Improved Energy Auditing - which include:***

\* Procurement of Contractor for the Race to Retrofit and Renewables" Program – Phase 1 – Package 1 – Lighting Retrofits

\* Procurement of Contractor for the Race to Retrofit and Renewables" Program – Phase 1 – Real Time Energy Monitoring System (RTEMS)

\* Procurement of Contractor for the Race to Retrofit and Renewables" Program – Phase 2 – Voltage Stabilizers at KBTH and Adabraka Polyclinic

**Procurement of Consulting Services in:**

***Component 1: ECG Financial And Operational Turnaround (EFOT):  
Activity 1.3 – Reduction in Commercial Losses And Improvement of Revenue Collection Rates - which include:***

\* (REVISION) Consultancy for Pre-Installation Survey-Normalization of Customer Connections sub-Activity

\* (REVISION) Consultancy for Pre-Installation Survey-Prepayment Metering

***Component 1: ECG Financial And Operational Turnaround (EFOT):  
Activity 1.4 – Technical Losses Reduction - which include:***

\* (REVISION) Consultancy for Upgrade of Curricula for ECG Tema Training School

***Component 2: NEDCO Financial and Operational Turnaround Project (NEFOT):  
Activity 2.2 – Modernization Utility Operations - which include:***

\* Consultancy for Customer Census

* Services of an Individual Design Consultant for the Installation of CIS System and integration with AMR and Pre-pay Metering Systems
<b><i>Component 3: Regulatory Strengthening &amp; Capacity Building Project: Activity 3.1 - Sector Performance Monitoring Capacity Building - which include:</i></b>
* Consultancy Services for Capacity Building in Respect of CAPSCAN Outcome
<b><i>Component 4: Access Project: Activity 4.2 – Institutional Partnership and Collaboration - which include:</i></b>
* Consultancy Services for Customer Outreach, Facilitation of New Connections and Normalization of Services
* Consultancy Services for Institutional Assessment and Engagement for Sustainability
<b><i>Component 8: Programme Administration &amp; Oversight: Activity 8.1 - MiDA Administration - which include:</i></b>
* Procurement of Technical Advisory Services to support the Attorney-General’s Office
<b>Procurement of IT Services in:</b>
<b><i>Component 1: ECG Financial and Operational Turnaround Project: Activity 1.2 - Modernization Utility Operations - which include:</i></b>
* Services of a Supplier for the Enterprise Resource Planning (ERP) Implementation
<b><i>Component 1: ECG Financial And Operational Turnaround (EFOT): Activity 1.5 – Outage Reduction Activity - which include:</i></b>
* Services of a Supplier for the Outage Management System (OMS) Implementation

Contracts for Goods, Non-Consultant Services, IT Services, Works, and Consultancy Services financed under the program will be implemented according to the principles, rules and procedures set out in the MCC Program Procurement Guidelines which can be found at the MiDA website.

The Procurement is open to all bidders from eligible source countries as defined in the MCC Program Procurement Guidelines.

Specific procurement notices for contracts to be tendered under the competitive bidding procedures and for consultant contracts will be announced, as they become available, on the MiDA website ([www.mida.gov.gh](http://www.mida.gov.gh)), United Nations Development Business website (<http://www.devbusiness.com/>), and the Development Gateway Market website: (<http://www.dgmarket.com/>), in local newspapers, and other media outlets as appropriate.

Interested eligible contractors and consultants requiring additional information, should contact the MiDA Procurement Agent by email on [paghana@charleskendall.com](mailto:paghana@charleskendall.com) with a copy to [procurement@mida.gov.gh](mailto:procurement@mida.gov.gh).

Millennium Development Authority (MiDA)  
4<sup>th</sup> Floor, Heritage Tower, 6<sup>th</sup> Avenue  
PMB M.B 56, Ministries  
Accra, Ghana.  
Tel: +233 30 2666 619/621/634  
Fax: +233 30 2666 579  
Web: <http://www.mida.gov.gh>

**Issued: 8<sup>th</sup> January 2019**