

## **Millennium Development Authority (MiDA)**

## **GENERAL PROCUREMENT NOTICE No. 12**

The Republic of Ghana and the United States of America acting through the Millennium Challenge Corporation ("MCC") have entered into a Millennium Challenge Compact on August 5, 2014 under which MCC will provide funding to the Government of Ghana (the "Government"), in an amount not to exceed Four Hundred and Ninety-Eight Million, Two Hundred Thousand United States Dollars (US\$ 498,200,000) ("MCC Funding") to facilitate poverty reduction through economic growth (the "Compact"). Pursuant to the terms of the Compact, the Government committed to provide funding as a Government contribution to support implementation of the Compact in an amount equal to no less than seven and one-half percent (7.5%) of the amount of funding provided by MCC in the Compact (the "Government Contribution"). The Government, acting through the Millennium Development Authority ("MiDA"), intends to apply parts of the proceeds of the funds to payments for Contracts for Goods, Works and Services.

The procurement program for the period 1<sup>st</sup> April 2019 to 31<sup>st</sup> March 2020 will include the following:

## Total Estimated Value US\$ 170,306,453

**Procurement of Goods in:** 

*Component 1: ECG Financial And Operational Turnaround (EFOT): Activity 1.5 – Outage Reduction Activity - which include:* 

\* Procurement of Utility Vehicles for ECG Operations

\* Procurement of Operations Equipment

Component 6: Energy Efficiency & Demand Side Management Project: Activity 6.2 Improved Energy Auditing - which include:

\* Procurement of Mobile Test Labs

Component 8: Programme Administration & Oversight:

Activity 8.1 - MiDA Administration - which include:

\* Vehicle Accessories

\* Office Equipment

\* Computers

\* Furniture and Fittings

**Procurement of Works in:** 

Component 1: ECG Financial And Operational Turnaround (EFOT): Activity 1.3 –Reduction in Commercial Losses And Improvement of Revenue Collection Rates Activity- which include:

\* Installation of AMR meters at Critical Nodes

*Component 1: ECG Financial And Operational Turnaround (EFOT): Activity 1.4 – Technical Losses Reduction - which include:* 

\* Supply and Installation of the Kasoa Bulk Supply Point (BSP) and Interconnecting Circuits

\* Supply and Installation of the Primary Substations (Phase 1) (Korle-Gonno, Kotobabi, Kanda and Legon)

\* Supply and Installation of the Primary Substations (Phase 1) Interconnecting Links

\* Supply and Installation of Primary Substations (Phase 2) (Dunkonah, Katamanso and Oyarifa)

\* Supply and Installation of the Primary Substations (Phase 2) Interconnecting Circuits (Dunkonah, Katamanso and Oyarifa)

\* Construction of 2 Bed House for PAP at Asarame

\* Construction of 8 2 -Bed Flats for PAPs at Kanda

Component 4: Access Project: Activity 4.1 – Improved Electricity Supply to MSMEs and Social Institutions - which include: \* High Voltage Distribution System – Security Lighting Work Package 1 (First 4 Market & Economic Enclaves in Accra)

\* High Voltage Distribution System – Security Lighting Work Package 2 (Second 3 Market & Economic Enclaves in Accra)

\* High Voltage Distribution System – Security Lighting Work Package 3 (3 Market & Economic Enclaves in Tamale)

Component 6: Energy Efficiency & Demand Side Management Project: Activity 6.1 – Development And Enforcement of Standards & Labels - which include:

\* (REVISION) Procurement of AC Test Laboratory

\* (REVISION) Procurement of Additional Test Laboratories

\* (REVISION) Procurement of AC Test Facility Containment Building

**Procurement of Consulting Services in:** 

*Component 1: ECG Financial And Operational Turnaround (EFOT): Activity 1.2 – Modernization Utility Operations Activity - which include:* 

\* (REVISION) Consultancy for Sexual Harassment Awareness Creation

*Component 3: Regulatory Strengthening & Capacity Building Project: Activity 3.1 - Sector Performance Monitoring Capacity Building - which include:* 

\* Consultancy Services for Capacity Building in Respect of CAPSCAN Outcome

Component 4: Access Project: Activity 4.2 – Institutional Partnership and Collaboration - which include:

\* Consultancy Services for Customer Outreach, Facilitation of New Connections and Normalization of Services in Accra and Tamale

\* Consultancy Services for Institutional Assessment and Engagement for Sustainability

**Procurement of IT Services in:** 

Component 1: ECG Financial and Operational Turnaround Project: Activity 1.2 - Modernization Utility Operations - which include: \* Services of a Supplier for the Enterprise Resource Planning (ERP) Implementation

*Component 1: ECG Financial And Operational Turnaround (EFOT): Activity 1.5 – Outage Reduction Activity - which include:* 

\* Services of a Supplier for the Outage Management System (OMS) Implementation

Contracts for Goods, Non-Consultant Services, IT Services, Works, and Consultancy Services financed under the program will be implemented according to the principles, rules and procedures set out in the MCC Program Procurement Guidelines which can be found at the MiDA website.

The Procurement is open to all bidders from eligible source countries as defined in the MCC Program Procurement Guidelines.

Specific procurement notices for contracts to be tendered under the competitive bidding procedures and for consultant contracts will be announced, as they become available, on the MiDA Development website (www.mida.gov.gh). United Nations Business website (http://www.devbusiness.com/), and the Development Gateway Market website: (http://www.dgmarket.com/), in local newspapers, and other media outlets as appropriate.

Interested eligible contractors and consultants requiring additional information, should contact the MiDA Procurement Agent by email on <u>paghana@charleskendall.com</u> with a copy to <u>procurement@mida.gov.gh</u>.

Millennium Development Authority (MiDA) 4<sup>th</sup> Floor, Heritage Tower, 6<sup>th</sup> Avenue PMB M.B 56, Ministries Accra, Ghana. Tel: +233 30 2666 619/621/634 Fax: +233 30 2666 579 Web: <u>http://www.mida.gov.gh</u>

Issued: 1st April 2019